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DESCRIPTION OF THE WORKS 
1.1 Employer’s objectives 
A structure failure and wash away has occurred on Main Road P2. This failure has resulted in an unsafe driving condition which may lead to further damage to the surface and pavement structure, the employer’s objective is the construction of a reinforced concrete in-situ three cell 3.6m x 3.6m box culvert on Main Road P2. 
The contract is located in a region of KwaZulu-Natal that has been historically impoverished by a lack of infrastructure access. It is therefore mandatory that the Contractor shall interact with the community via proactive project liaison with and project participation by its leaders and constituted organisations and forums, as well as through the employment of its people, and these activities shall constitute essential facets of the project. 

1.2 Location of the Works 
The project is located as shown on the locality plan bound into this document in Section C4.1 of the Site information. 

1.3 Overview of the Works 
The project comprises the construction of a reinforced concrete in-situ three cell 3.6m x 3.6m box culvert on Main Road P2. 

1.4 Extent of the Works 
The Works to be carried out include the following main activities: 
P20-1 Culvert Replacement: 
(a) Establishment on site and clearing and grubbing. 
(b) Provision of traffic accommodation facilities. 
(c) Excavation of the existing road prism down to the existing culvert. 
(d) Providing a temporary lateral restraint system to accommodate the existing road prism where required. 
(e) Removal of the existing Armco Pipe Culvert and all associated concrete works and gabions. 
(f) Construction of a new 58.7m long reinforced concrete in-situ 3-cell 3.6m x 3.6m box culvert with headwalls, earwings, wingwalls, apron slabs and cut off walls. 
(g) Removal of excess material and levelling of workspace. 
(h) Construction of erosion protection measures (gabions, stone pitching, etc.) 
(i) Reconstruction of the road prism including all layerworks. 
Contract Data
Clause 1.1.1.14	The time for achieving Practical Completion is 6 months from the date of commencement of the Works, including non-working days and special non-working days.
Clause 5.8.1	The non-working days are Saturdays and Sundays. 
The special non-working days are: 
(i) the statutory public holidays in terms of the Public Holidays Act; (ii) the foreseeable election days declared as a statutory public holiday; and (iii) the annual year-end shutdown period as recommended by the Bargaining Council for the Civil Engineering Industry.
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